

CLARIFICATION TO AMENDMENT-IV dated 31.10.2018

Some of the Prospective Bidders raised query regarding ambiguity in following clause:

As per Sr. No. 07 [Clause No. 15, Page No. 31, Section-II (ITB) of RfS] of Amendment-IV

Annexure-I to Amendment-III may kindly be referred in this regard.

Clarification by SECI

The sentence shall be read as “Annexure-I to Amendment-IV may kindly be referred in this regard”.

This clarification is being issued based on the query raised by various prospective bidders and without prejudice to the RfS documents including its Amendments. The other clauses shall remain unchanged.

CLARIFICATION TO RfS dated 25.05.2018

Some of the Prospective Bidders raised query regarding following clause:

As per Clause No. 11.1, Page No. 28, Section-II (ITB) of RfS

Non submission of PBG within the above timelines shall be treated as follows:

- a. Delay upto 1 month from due date of submission of PBG: Delay charges @1% of the PBG amount per month levied on per day basis shall be paid by the Bidder to SECI in addition to the PBG amount.
- b. Delay beyond 1 month from the due date of submission of PBG: The BG against EMD submitted by the Bidder shall be encashed by SECI and the Project shall stand terminated.

For the purpose of calculation of the above delay charges, 'month' shall be considered as a period of 30 days.

Clarification by SECI

The delay charges of 1% indicated above is exclusive of applicable taxes. Applicable taxes shall be paid extra by the successful bidder in addition to the delay charges.

This clarification is being issued based on the query raised by various prospective bidders and without prejudice to the RfS documents including its Amendments. The other clauses shall remain unchanged.